



**GOVERNMENT OF KERALA**

**Abstract**

Local Self Government Department- RKI – Two road works executed by PMU  
- Tender accepted - Orders issued.

**LOCAL SELF GOVERNMENT (PP) DEPARTMENT**

G.O.(Rt)No.338/2024/LSGD Dated,Thiruvananthapuram, 09-02-2024

Read 1.GO(Rt).No:485/2019/P&EA dated 15/11/2019

2.Letters no.A1-214/PMULSGD/21 and A1-209/PMULSGD/21 dated  
04.01.2024 from Project Director, PMURKILSGD

3.GO(P) 54/2019/Fin dated 04.05.2019

**ORDER**

Government vide Order read as 1<sup>st</sup> paper accorded Administrative Sanction for the following two road works to be executed by Project Management Unit,RKI,LSGD under Rebuild Kerala Initiative.

1. Poovanmala Panamplackal road in Pathnamthitta district.
2. Improvement of Kalarikode-Pallana Puthenvelipadi Road in Pathnamthitta district.

Project Director, Project Management Unit vide letter read as second paper above submitted proposal to Government for admitting tender excess quoted in the above work , details of which is shown below.

<b>Work</b>	<b>Poovanmala – Panamplackal Road</b>	<b>Kalarikode-Pallana Puthenvelipadi Road</b>
Estimated PAC	Rs.80,03,956/-	Rs.1,38,35,038/-
Quoted PAC	Rs.87,64,268/-	Rs.1,48,02,432.89/-
<b>Tender Excess %</b>	<b>9.499%</b>	<b>6.99%</b>
L1 Bidder	Sailesh Kumar	Nithin.P.John

LMR Estimate %	Rs.1,08,01,105/-	Rs.1,77,17,517/-
DSR 2018+10%	Rs.88,04,351/-	Rs.1,52,18,541.92/-
AS amount	Rs.1,21,31,000/-	Rs.2,21,66,000/-
Total Project Cost	Rs.1,18,98,859/-	Rs.19646986.84/-

Project Director reported that the total amount needed for the work including Tender excess and other expenses is within the AS amounts of the works and that quoted rates of L1 are less than the respective Local Market Rates and DSR+10% above amounts. Tender Committee (of PMU-RKI-LSGD) chaired by the Chief Engineer, LID&EW has recommended to award the works to the respective L1 bidders subject to approval of Tender excess from the Government.

Government examined the matter in detail and are pleased to approve tenders of the two road works at rates quoted by the L1 bidders as shown above.

(By order of the Governor)  
PREETHA K S  
ADDITIONAL SECRETARY

Project Director , PMU-RKI-LSGD

Planning and Economic Affairs(RKI) Department

Accountant General (A&E/Audit) Kerala, Thiruvananthapuram

Executive Director, Information Kerala Mission

Web & New Media , I&PRD

Stock File / Office copy

Forwarded /By order

Section Officer