



REBUILD KERALA INITIATIVE
PROJECT MANAGEMENT UNIT - LSGD

File No: A1/142/2020/PMULSGD

Date: 10/02/2021

Appendix 2000A
Tender Notice
Tender Notice As per Para 2003

The Project Director, Project Management Unit, LSGD, Rebuild Kerala Initiative, for and on behalf of the Governor of Kerala invites online bids for the work detailed below from the Registered Bidders of Kerala PWD/Central PWD/Other Central or State Government Departments/State or Central Public Sector Undertakings etc.

| Sl. No | Name of Works | Probable Amount of Contract | Period of Completion | EMD | Tender Fee | e-Tender submission last date | Date of opening | Office where tender to be submitted | Class of Tender | Remarks |
|--------|--|-----------------------------|----------------------|-------|------------|-------------------------------|-----------------|-------------------------------------|-----------------|---------|
| | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | | 10 |
| 1 | Improvement of CheriyaMKolli - Kalluvettumthazhe in Padinjarethara GP in Kalpetta LAC Wayanad-09 | 1,09,00,448.82 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 2 | Improvement of Ediyamvayal - Pinangodu road in Pozhuthana GP in Kalpetta LAC Wayanad 04 | 1,67,73,783.70 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 3 | Improvement of Erumatherivu - Choottakadavu road in Mananthavdy GP in Mananthavady LAC Wayanad-13 | 1,78,95,917.69 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 4 | Improvement of Karlad - Manjoora road in Thariyode GP in Kalpetta LAC Waynad-05 | 1,44,17,335.52 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 5 | Improvement of Kuppadihara -Millu mukku kurumani road in Padinjarethara GP in Kalpetta LAC Waynad-08 | 1,10,96,186.40 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |

| | | | | | | | | | | |
|----|---|----------------|----------|--------|------|-----------------|-----------------|-------------|-------------|--|
| 6 | Rehabilitation of Adoor Gopalakrishnan Road in Erathu GP in Adoor LAC in Pathanamthitta District | 1,89,77,204.26 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 7 | Renovation of Chakrshalakadavu Panachimoottil Road in Kuttoor GP in Thiruvalla LAC in Pathanamthitta District | 2,09,39,857.29 | 8 Months | 100000 | 7500 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 8 | Renovation of CK Road in Kottangal GP in Ranni LAC in Pathanamthitta District | 1,78,35,606.98 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 9 | Improvement of Kottathara - Kakkanchal Thekkumthara Road in Kottathara GP in Kalpetta LAC - Waynad-07 | 2,25,26,324.00 | 8 Months | 100000 | 7500 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 10 | Improvement of Varayad - Thekkumpadi Road Muttill GP in Kalpetta LAC Waynad-02 | 1,53,53,713.82 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 11 | Improvement of Chundel - Chundel estate - Pappala Anoth Road in Chundel GP in Kalpetta LAC- Wayanad-03 | 4,32,36,030.75 | 8 Months | 100000 | 7500 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | A | |
| 12 | Improvement of Varayal - Melevarayal Road in Thanival GP in Mananthavady LAC Waynad-18 | 1,01,05,638.66 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |
| 13 | Improvement of Thannithodu Plantation Thekkumthodu Road in Thannithodu GP in Konni LAC in Pathanamthitta district | 4,07,37,359.47 | 8 Months | 100000 | 7500 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | A | |
| 14 | Paivazhy Nedyakala road in Pandalam MC in Aranmula LAC in Pathanamthitta District | 2,77,22,862.46 | 8 Months | 100000 | 7500 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | A | |
| 15 | Improvement of MH Nagar - Cholapuram road in Vengappally GP in Kalpetta LAC Waynad-06 | 1,85,57,834.18 | 6 Months | 50000 | 5000 | 20/02/2021, 6PM | 23/02/2021,11AM | e-GP of GoK | B and Above | |

- 1 Tender documents can be downloaded free of cost from the e tender portal of Government of Kerala, viz. <https://etenders.kerala.gov.in/>
- 2 Instruction to bidders are detailed in Standard Bidding Documents & Addendum to SBD available in the e-tender Portal.
- 3 Preliminary Agreement can be executed in white paper for all works mentioned above, as per GO(Ms) No60/2020/PWD, dt: Thiruvnaanthapuram, 04/08/2020.
- 4 More details or clarification if any, may be sought vide etender portal or by email: pmurkilsgd@gmail.com
- 5 GST on tender fee will be applicable as per and shall be payable by contractor (Chalan will be generated by TIA online after receiveing bids)

Project Director
Project Management Unit , RKI-LSGD