



**PROJECT MANAGEMENT UNIT,
REBUILD KERALA INITIATIVE-LSGD,
Ground Floor, Central Telephone Exchange Building, Near Government Central Press,
Statue, Thiruvananthapuram 695001
Email:pmurkilsgd@gmail.com Ph:0471-2328812**

File No. A1/142/2020/PMULSGD

Date :5/01/2023

The Project Director, Project Management Unit, LSGD, Rebuild Kerala Initiative, for and on behalf of the Governor of Kerala invites online bids for the work detailed below from the Registered Bidders of Kerala PWD/Central PWD/Other Central or State Government Departments/State or Central Public Sector Undertakings etc. The tenders are published in the website www.etenders.kerala.gov.in

TENDER										
Sl. No	Name of Works	Probable Amount of Contract	Period of Completion	EMD	Tender Fee	e-Tender submission last date	Date of opening	Office where tender to be submitted	Class of Tender	Remarks
	2	3	4	5	6	7	8	9		10
1	Ramapuram Illathupadi Valiyathupadi Road in Ranny GP, Ranny LAC in Pathanamthitta District	62,61,904	9 Months	50000	2760	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	C and Above	
2	Pulikeezhu Road in Kottangal GP, Thiruvalla LAC in Pathanamthitta District	2,13,91,910	8 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	
3	Papanattupadi Panchayathupadi Road in Kottangal GP, Ranny LAC in Pathanamthitta District	1,53,27,720	9 Months	50000	5515	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	
4	Reconstruction of Thattekkallu Ponnezhuthan Road in Kanjikuzhy GP, Idukki LAC in Idukki District	2,60,40,287	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
5	Rehabilitation of Malayuman Vazhayilpadi Road in Aranmula GP, Aranmula LAC, Pathanamthitta District	71,14,593	8 Months	50000	2760	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	C and Above	
6	Reconstruction of Araikkalpathi Ambikavilassam Estatepadi Road in Senapathi GP, Udumbanchola LAC in Idukki District	4,59,80,626	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
7	Reconstruction of Bhoomiyankulam Keshamini Road in Vazhathopu GP, Idukki LAC in Idukki District	1,59,39,046	9 Months	50000	5515	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	
8	Sahi Rubber Ambalamukku Kattuman Road in Edathala GP, Aluva LAC in Ernakulam District	1,33,14,746	9 Months	50000	5515	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	
9	Kuzhur Iranikulam Indira Gandhi Road in Kuzhur GP, Kodungallur LAC in Thrissur District	2,70,02,441	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
10	Valiyapalli Kayalpuram School Road in Pulinkunnu GP, Kuttanad LAC in Alappuzha District	3,56,05,455	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
E-QUOTATION										
11	Poovanmala Panamplackal Road in Angadi GP, Ranni LAC, Pathanamthitta	80,03,956	8 Months	50000	NIL	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	C and Above	
12	Reconstruction of Kalarikode Pallana Puthenvelipadi Road in Aranmula GP in Pathanamthitta	1,38,35,038	8 Months	50000	NIL	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	

Project Director
Project Management Unit , RKI-LSGD