



## REBUILD KERALA INITIATIVE PROJECT MANAGEMENT UNIT - LSGD

File No: A1/142/2020/PMULSGD

Date: 5/01/2023

Appendix 2000A

### Tender/ e- quotation Notice

Tender Notice As per Para 2003

The Project Director, Project Management Unit, LSGD, Rebuild Kerala Initiative, for and on behalf of the Governor of Kerala invites online bids for the work detailed below from the Registered Bidders of Kerala PWD/Central PWD/Other Central or State Government Departments/State or Central Public Sector Undertakings etc.

Sl. No	Name of Works	Probable Amount of Contract	Period of Completion	EMD	Tender Fee	e-Tender submission last date	Date of opening	Office where tender to be submitted	Class of Tender	Remarks
	2	3	4	5	6	7	8	9		10
1	Ramapuram Illathupadi Valiyathupadi Road in Ranny GP, Ranny LAC in Pathanamthitta District	62,61,904	9 Months	50000	2760	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	C and Above	
2	Pulikeezhu Road in Kottangal GP, Thiruvalla LAC in Pathanamthitta District	2,13,91,910	8 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	
3	Papanattupadi Panchayathupadi Road in Kottangal GP, Ranny LAC in Pathanamthitta District	1,53,27,720	9 Months	50000	5515	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	

4	Reconstruction of Thattekkallu Ponnezhuthan Road in Kanjikuzhy GP, Idukki LAC in Idukki District	2,60,40,287	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
5	Rehabilitation of Malayuman Vazhayilpadi Road in Aranmula GP, Aranmula LAC, Pathanamthitta District	71,14,593	8 Months	50000	2760	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	C and Above	
6	Reconstruction of Araikkalpathi Ambikavilasam Estatepadi Road in Senapathi GP, Udumbanchola LAC in Idukki District	4,59,80,626	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
7	Reconstruction of Bhoomiyankulam Keshamini Road in Vazhathopu GP, Idukki LAC in Idukki District	1,59,39,046	9 Months	50000	5515	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	
8	Sahi Rubber Ambalamukku Kattuman Road in Edathala GP, Aluva LAC in Ernakulam District	1,33,14,746	9 Months	50000	5515	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	
9	Kuzhur Iranikulam Indira Gandhi Road in Kuzhur GP, Kodungallur LAC in Thrissur District	2,70,02,441	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
10	Valiyapalli Kayalpuram School Road in Pulinkunnu GP, Kuttanad LAC in Alappuzha District	3,56,05,455	9 Months	100000	8270	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	A	
e-quotation										
11	Poovanmala Panamplackal Road in Angadi GP, Ranni LAC, Pathanamthitta	80,03,956	8 Months	50000	NIL	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	C and Above	
12	Reconstruction of Kalarikode Pallana Puthenvelipadi Road in Aranmula GP in Pathanamthitta	1,38,35,038	8 Months	50000	NIL	23/01/2023, 5PM	27/01/2023, 10AM	e-GP of GoK	B and Above	

1 Tender documents can be downloaded free of cost from the e tender portal of Government of Kerala, viz. <https://etenders.kerala.gov.in/>

2 Instruction to bidders are detailed in Standard Bidding Documents & Addendum to SBD available in the e-tender Portal.

- 3 Preliminary Agreement can be executed in white paper for all works mentioned above, as per GO(Ms) No60/2020/PWD, Thiruvnanthapuram, dt: 04/08/2020.
- 4 More details or clarification if any, may be sought vide etender portal or by email: pmurkilsgd@gmail.com
- 5 GST on tender fee will be appicable as per rules shall be payable by contractor (Chalan will be generated by TIA online after recieveing bids)

Project Director  
Project Management Unit , RKI-LSGD