



REBUILD KERALA INITIATIVE PROJECT MANAGEMENT UNIT - LSGD

File No: A1/142/2020/PMULSGD

Date: 21/11/2023

Appendix 2000A

Tender / Equotation Notice

Tender Notice As per Para 2003

The Project Director, Project Management Unit, LSGD, Rebuild Kerala Initiative, for and on behalf of the Governor of Kerala invites online bids for the work detailed below from the Registered Bidders of Kerala PWD/Central PWD/Other Central or State Government Departments/State or Central Public Sector Undertakings etc.

Sl. No	Name of Works	Probable Amount of Contract	Period of Completion	EMD	Tender Fee	e-Tender submission last date	Date of opening	Office where tender to be submitted	Class of Tender	Remarks
	2	3	4	5	6	7	8	9		
1	Upgradation of Moorthitta Mukkatheri Valayil Chakkittapalam Vallakali road in Alappuzha district Stretch 1	12,06,25,365	18 Months	500000	16540	12/12/2023, 6PM	15/12/2023, 10AM	e-GP of GoK	A	Pre Q Tender
2	Construction of 41 mile Varayal bridge in wayanad district	1,58,89,746	10 Months	50000	5515	12/12/2023, 6PM	15/12/2023, 10AM	e-GP of GoK	B and Above	

3	Upgradation of Market jetty Vathikkad jetty road in Alappuzha (EQuotation)	1,22,17,387	8 Months	50000	NIL	12/12/2023, 6PM	15/12/2023, 10AM	e-GP of GoK	B and Above	
4	Poovanmala Panamplackal Road in Angadi GP, Ranni LAC, Pathanamthitta (EQuotation)	80,03,956	8 Months	50000	NIL	12/12/2023, 6PM	15/12/2023, 10AM	e-GP of GoK	C and Above	
5	Reconstruction of Kalarikode Pallana Puthenvelipadi Road in Aranmula GP in Pathanamthitta (EQuotation)	1,38,35,038	8 Months	50000	NIL	12/12/2023, 6PM	15/12/2023, 10AM	e-GP of GoK	B and Above	

- 1 Tender documents can be downloaded free of cost from the e tender portal of Government of Kerala, viz. <https://etenders.kerala.gov.in/>. (Search Sequence: Open tender > LSGD >PMU)
- 2 Instruction to bidders are detailed in Standard Bidding Documents & Addendum to SBD available in the e-tender Portal.
- 3 More details or clarification if any, may be sought vide etender portal or by email: pmurkilsgd@gmail.com
- 4 GST on tender fee will be applicable as per rules shall be payable by contractor (Chalan will be generated by TIA online after receiving bids)
- 5 Online prebid meetings will be conducted on Monday, 4 December, 11:00AM - 12:00 PM. Meeting ID :Prebid meeting: <https://meet.google.com/drh-nqdc-ynh>

[Handwritten Signature]

Project Director

Project Management Unit, RKI-LSGD

21/11/23

VISHNUKUMAR. G
Project Director
Project Management Unit
Rebuild Kerala Initiative
Rural Self Government Department
Thiruvananthapuram



[Handwritten initials]
A
EE